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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC, SR92 NAAMANS ROAD AT I-95

     CALL ORDER   : 001                     CONTRACT ID : T201100701.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/08/11                DISTRICT    : N1

     STATE/FEDERAL AID NO: ESTP-N092(01)    CONTRACT TIME :   40  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : ESTP-N092(01)

     DUALIZATION OF I-95 NORTHBOUND ON RAMP FROM SR92 NAAMANS

     ROAD.  THIS REQUIRES EXTENDING PAVEMENT WITH ASSOCIATED CURB

     WORK.  A ROADSIDE DITCH WILL ALSO BE REALIGNED.  TO

     ACCOMODATE THIS NEW LANE ONE OF THE EXISTING THROUGH LANES

     ON EB SR92 WILL BE CONVERTED TO A SHARED THRU AND LEFT.

     THIS WILL REQUIRE CHANGES IS SIGNAL TIMINGS AS WELL.  IN

     ADDITION, THE SIDEWALKS IN THE AREA WILL BE BROUGHT UP TO

     CURRENT DELDOT STANDARDS.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 01/05/12 to vendor A-DEL CONSTRUCTION COMPANY, INC.

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       255,130.46     92.5299% 100.0000%

   1    A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331          $       275,727.60    100.0000% 108.0732%

   2    CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720                    $       280,873.80    101.8664% 110.0903%

   3    ZACK EXCAVATING, INC., PO BOX 94, TOWNSEND, DE, 19734                            $       300,277.76    108.9038% 117.6958%

   4    DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801             $       350,888.32    127.2590% 137.5329%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |CIRILLO BROS INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   ROAD

                                          |                             |                             |

0010 201000                          LUMP |    2000.00000        2000.00|     500.00000         500.00|    2300.00000        2300.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                1551.700  CY   |      14.01524       21747.45|       4.37000        6780.93|      10.50000       16292.85

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 209001                  17.670  CY   |      23.77900         420.17|      35.50000         627.29|      43.30000         765.11

  BORROW, TYPE A                          |                             |                             |

0040 209006                 837.470  CY   |      13.45320       11266.65|       0.50000         418.74|      16.00000       13399.52

  BORROW, TYPE F                          |                             |                             |

0050 211000                          LUMP |    1000.00000        1000.00|     750.00000         750.00|    1200.00000        1200.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0060 212000                   5.000  CY   |      42.89630         214.48|       6.55500          32.78|      15.75000          78.75

  UNDERCUT EXCAVATION                     |                             |                             |

0070 251000                  83.080  LF   |       3.15952         262.49|       3.00000         249.24|       4.75000         394.63

  SILT FENCE                              |                             |                             |

0080 302007                 285.180  CY   |      43.37036       12368.36|      20.11000        5734.97|      45.80000       13061.24

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC, SR92 NAAMANS ROAD AT I-95

     CALL ORDER   : 001                     CONTRACT ID : T201100701.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/08/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |CIRILLO BROS INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0090 401816                 136.770  TON  |      74.50000       10189.37|      95.50000       13061.54|      96.00000       13129.92

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 76-22                                |                             |                             |

0100 401819                 228.080  TON  |      72.00000       16421.76|      85.00000       19386.80|      73.70000       16809.50

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22    |                             |                             |

0110 401821                   9.510  TON  |     100.00000         951.00|     100.00000         951.00|     111.80000        1063.22

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 64-22, PATCHING                      |                             |                             |

0120 401822                   2.380  TON  |      77.60493         184.70|     200.00000         476.00|     178.50000         424.83

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 64-22, PATCHING                      |                             |                             |

0130 401823                   3.970  TON  |      69.43383         275.65|     200.00000         794.00|     178.50000         708.65

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |

  PATCHING                                |                             |                             |

0140 401833                 231.270  TON  |      66.55758       15392.77|     153.81000       35571.64|      99.50000       23011.37

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |

0150 503008                  10.530  SY   |     165.00000        1737.45|     325.00000        3422.25|     327.00000        3443.31

  P.C.C. PATCHING, EARLY STRENGTH         |                             |                             |

0160 612002                  90.780  LF   |      43.63756        3961.42|      45.00000        4085.10|      37.70000        3422.41

  REINFORCED CONCRETE PIPE, 15", CLASS II |                             |                             |

0170 612529                 205.590  LF   |       6.16383        1267.22|       7.25000        1490.53|       6.00000        1233.54

  PIPE VIDEO INSPECTION                   |                             |                             |

0180 612535                  27.210  LF   |       2.02028          54.97|      22.00000         598.62|      12.00000         326.52

  CLEANING DRAINAGE PIPE, 15"-24" DIA     |                             |                             |

0190 617002                   1.000  EACH |     625.42632         625.43|     600.00000         600.00|     635.00000         635.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0200 701010                 959.100  LF   |      18.99915       18222.08|      20.00000       19182.00|      18.00000       17263.80

  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             |

0210 705001                1230.520  SF   |       5.85430        7203.83|      14.16000       17424.16|       8.50000       10459.42

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0220 705002                  33.660  SF   |       9.81955         330.53|      15.00000         504.90|       9.00000         302.94

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0230 705007                  40.000  SF   |      28.78692        1151.48|      50.00000        2000.00|      20.00000         800.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC, SR92 NAAMANS ROAD AT I-95

     CALL ORDER   : 001                     CONTRACT ID : T201100701.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/08/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |CIRILLO BROS INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0240 705528                   2.000  EACH |    1232.25000        2464.50|    1000.00000        2000.00|     550.00000        1100.00

  TEMPORARY CURB RAMP                     |                             |                             |

0250 708045                   1.000  EACH |    1150.00000        1150.00|    1150.00000        1150.00|    3300.00000        3300.00

  LAWN INLET                              |                             |                             |

0260 710001                   1.000  EACH |     887.83448         887.83|    2577.00000        2577.00|    1200.00000        1200.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0270 712005                  25.000  SY   |      42.10303        1052.58|      15.44000         386.00|      93.50000        2337.50

  RIPRAP, R-4                             |                             |                             |

0280 720050                  81.180  LF   |      25.22352        2047.65|      44.00000        3571.92|      30.00000        2435.40

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE   |                             |                             |

  1-31                                    |                             |                             |

0290 720055                  41.200  LF   |      37.38245        1540.16|      52.50000        2163.00|      60.00000        2472.00

  CURVED GUARDRAIL SECTION                |                             |                             |

0300 720532                   1.000  EACH |     986.24345         986.24|     750.00000         750.00|    1200.00000        1200.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0310 720534                   1.000  EACH |    4442.26171        4442.26|    5500.00000        5500.00|    1500.00000        1500.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0320 720567                 477.990  LF   |      19.94876        9535.31|      22.19000       10606.60|      28.20000       13479.32

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0330 725002                   1.000  EACH |    1734.48548        1734.49|    3200.00000        3200.00|    2500.00000        2500.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 1-31                      |                             |                             |

0340 726001                   1.000  EACH |     825.68029         825.68|    1500.00000        1500.00|    1600.00000        1600.00

  END ANCHORAGE 31                        |                             |                             |

0350 727014                 339.750  LF   |       1.87273         636.26|       5.00000        1698.75|       3.33000        1131.37

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0360 732002                2512.090  SY   |       4.76432       11968.40|       6.11000       15348.87|       6.90000       17333.42

  TOPSOIL, 6" DEPTH                       |                             |                             |

0370 734013                2512.090  SY   |       0.56847        1428.05|       0.56000        1406.77|       0.33000         828.99

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0380 735535                 518.820  SY   |       2.74700        1425.20|       4.00000        2075.28|       3.50000        1815.87

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0390 743003                  81.000  EADY |      33.18782        2688.21|      10.30000         834.30|      25.00000        2025.00

  ARROWPANELS, TYPE C                     |                             |                             |

0400 743004                  81.000  EADY |      75.09923        6083.04|      86.86000        7035.66|     125.00000       10125.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC, SR92 NAAMANS ROAD AT I-95

     CALL ORDER   : 001                     CONTRACT ID : T201100701.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/08/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |CIRILLO BROS INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0410 743005                  20.000  EADY |      58.06485        1161.30|      17.51000         350.20|      50.00000        1000.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0420 743006                 863.000  EADY |       0.36107         311.60|       0.30000         258.90|       0.20000         172.60

  PLASTIC DRUMS                           |                             |                             |

0430 743010                  81.000  EADY |     120.26226        9741.24|      47.19000        3822.39|     100.00000        8100.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0440 743050                 216.000  HOUR |      44.52000        9616.32|      44.52000        9616.32|      44.52000        9616.32

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0450 743062                  54.000  HOUR |      64.55000        3485.70|      64.55000        3485.70|      64.55000        3485.70

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0460 743504                  34.000  EACH |     120.64870        4102.06|     175.00000        5950.00|     125.00000        4250.00

  WARNING SIGNS                           |                             |                             |

0470 743524                   2.000  EACH |     135.00000         270.00|     100.00000         200.00|     200.00000         400.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0480 743525                  60.000  EADY |       2.36177         141.71|       8.86000         531.60|       1.00000          60.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0490 748015                 578.820  SF   |       3.40223        1969.28|       5.00000        2894.10|       5.00000        2894.10

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0500 748026                  49.110  SF   |       1.73414          85.16|       2.00000          98.22|       1.00000          49.11

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

0510 748548                2990.760  LF   |       1.22000        3648.73|       1.06000        3170.21|       1.00000        2990.76

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

0520 748549                 304.130  LF   |       1.50000         456.20|       2.00000         608.26|       2.00000         608.26

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 10"          |                             |                             |

0530 748564                  59.710  LF   |       4.50000         268.70|      11.00000         656.81|      10.00000         597.10

  RETROREFLECTIVE PREFORMED PATTERNED     |                             |                             |

  MARKINGS, 5"                            |                             |                             |

0540 748570                 748.000  LF   |       0.63000         471.24|       4.63000        3463.24|       1.50000        1122.00

  TEMPORARY MARKINGS, TAPE, 5"            |                             |                             |

0550 749687                  18.000  EACH |      65.16146        1172.91|     175.00000        3150.00|      85.00000        1530.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 01/05/12

                                                                                                                   PAGE : 001 -5

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC, SR92 NAAMANS ROAD AT I-95

     CALL ORDER   : 001                     CONTRACT ID : T201100701.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/08/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |CIRILLO BROS INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0560 749688                  19.000  EACH |      48.10436         913.98|      18.67000         354.73|     110.00000        2090.00

  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |

  THAN OR EQUAL TO 6" DEPTH               |                             |                             |

0570 749690                 177.990  SF   |      14.77302        2629.45|       7.34000        1306.45|      18.50000        3292.82

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0580 758000                 262.510  SY   |      14.06967        3693.43|      39.86000       10463.65|      16.75000        4397.04

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0590 760006                2158.910  SY   |       1.40929        3042.53|       2.44000        5267.74|       2.85000        6152.89

  PAVEMENT - MILLING, HOT-MIX, 2" DEPTH   |                             |                             |

0600 762001                 675.530  LF   |       1.88876        1275.91|       2.00000        1351.06|       1.00000         675.53

  SAW CUTTING, HOT MIX                    |                             |                             |

0610 762002                  51.190  LF   |       6.52873         334.21|      10.00000         511.90|       3.50000         179.17

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0620 763000                          LUMP |   11596.83900       11596.84|    6769.48000        6769.48|    5000.00000        5000.00

  INITIAL EXPENSE                         |                             |                             |

0630 763500                          LUMP |    5000.00000        5000.00|    7500.00000        7500.00|   12000.00000       12000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0640 763501                          LUMP |   11596.83900       11596.84|    7500.00000        7500.00|    3300.00000        3300.00

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       255,130.46|           $       275,727.60|           $       280,873.80

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       255,130.46|           $       275,727.60|           $       280,873.80

====================================================================================================================================

     DBE GOALS                             |                 6         %|                  6         %|                  6         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC, SR92 NAAMANS ROAD AT I-95

     CALL ORDER   : 001                     CONTRACT ID : T201100701.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/08/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(      )

                                          |ZACK EXCAVATING INC          |DIAMOND MATERIALS LLC        |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   ROAD

                                          |                             |                             |

0010 201000                          LUMP |    5000.00000        5000.00|    7000.00000        7000.00|

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                1551.700  CY   |       6.00000        9310.20|      16.50000       25603.05|

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 209001                  17.670  CY   |      26.00000         459.42|      50.00000         883.50|

  BORROW, TYPE A                          |                             |                             |

0040 209006                 837.470  CY   |      26.00000       21774.22|      28.00000       23449.16|

  BORROW, TYPE F                          |                             |                             |

0050 211000                          LUMP |    5000.00000        5000.00|    8000.00000        8000.00|

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0060 212000                   5.000  CY   |       7.00000          35.00|      24.75000         123.75|

  UNDERCUT EXCAVATION                     |                             |                             |

0070 251000                  83.080  LF   |       1.50000         124.62|       1.65000         137.08|

  SILT FENCE                              |                             |                             |

0080 302007                 285.180  CY   |      49.00000       13973.82|      55.00000       15684.90|

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0090 401816                 136.770  TON  |      90.43000       12368.11|      94.00000       12856.38|

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 76-22                                |                             |                             |

0100 401819                 228.080  TON  |      87.43000       19941.03|      71.00000       16193.68|

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22    |                             |                             |

0110 401821                   9.510  TON  |     115.00000        1093.65|     240.00000        2282.40|

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 64-22, PATCHING                      |                             |                             |

0120 401822                   2.380  TON  |     115.00000         273.70|     780.00000        1856.40|

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |

  PG 64-22, PATCHING                      |                             |                             |

0130 401823                   3.970  TON  |     115.00000         456.55|     700.00000        2779.00|

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |

  PATCHING                                |                             |                             |

0140 401833                 231.270  TON  |      97.43000       22532.64|      94.00000       21739.38|

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |

0150 503008                  10.530  SY   |     213.66000        2249.84|     280.00000        2948.40|

  P.C.C. PATCHING, EARLY STRENGTH         |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : HSIP NCC, SR92 NAAMANS ROAD AT I-95

     CALL ORDER   : 001                     CONTRACT ID : T201100701.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/08/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(      )

                                          |ZACK EXCAVATING INC          |DIAMOND MATERIALS LLC        |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0160 612002                  90.780  LF   |      30.00000        2723.40|      47.00000        4266.66|

  REINFORCED CONCRETE PIPE, 15", CLASS II |                             |                             |

0170 612529                 205.590  LF   |       2.50000         513.98|       6.60000        1356.89|

  PIPE VIDEO INSPECTION                   |                             |                             |

0180 612535                  27.210  LF   |      20.00000         544.20|      20.30000         552.36|

  CLEANING DRAINAGE PIPE, 15"-24" DIA     |                             |                             |

0190 617002                   1.000  EACH |     668.00000         668.00|    1100.00000        1100.00|

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0200 701010                 959.100  LF   |      35.00000       33568.50|      30.00000       28773.00|

  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             |

0210 705001                1230.520  SF   |       7.50000        9228.90|       8.30000       10213.32|

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0220 705002                  33.660  SF   |      16.00000         538.56|      12.90000         434.21|

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0230 705007                  40.000  SF   |      32.00000        1280.00|      20.00000         800.00|

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0240 705528                   2.000  EACH |     900.00000        1800.00|    1400.00000        2800.00|

  TEMPORARY CURB RAMP                     |                             |                             |

0250 708045                   1.000  EACH |     900.00000         900.00|    1500.00000        1500.00|

  LAWN INLET                              |                             |                             |

0260 710001                   1.000  EACH |     900.00000         900.00|    1000.00000        1000.00|

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0270 712005                  25.000  SY   |      55.00000        1375.00|      50.00000        1250.00|

  RIPRAP, R-4                             |                             |                             |

0280 720050                  81.180  LF   |      31.00000        2516.58|      45.10000        3661.22|

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE   |                             |                             |

  1-31                                    |                             |                             |

0290 720055                  41.200  LF   |      64.00000        2636.80|      53.90000        2220.68|

  CURVED GUARDRAIL SECTION                |                             |                             |

0300 720532                   1.000  EACH |    2600.00000        2600.00|    1045.00000        1045.00|

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0310 720534                   1.000  EACH |    1600.00000        1600.00|    2310.00000        2310.00|

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0320 720567                 477.990  LF   |      30.00000       14339.70|      32.00000       15295.68|

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |
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0330 725002                   1.000  EACH |    2500.00000        2500.00|    3300.00000        3300.00|

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 1-31                      |                             |                             |

0340 726001                   1.000  EACH |    1500.00000        1500.00|    1540.00000        1540.00|

  END ANCHORAGE 31                        |                             |                             |

0350 727014                 339.750  LF   |       4.00000        1359.00|       3.85000        1308.04|

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0360 732002                2512.090  SY   |       4.50000       11304.41|       1.80000        4521.76|

  TOPSOIL, 6" DEPTH                       |                             |                             |

0370 734013                2512.090  SY   |       1.35000        3391.32|       1.00000        2512.09|

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0380 735535                 518.820  SY   |       4.50000        2334.69|       2.40000        1245.17|

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0390 743003                  81.000  EADY |      21.00000        1701.00|      24.20000        1960.20|

  ARROWPANELS, TYPE C                     |                             |                             |

0400 743004                  81.000  EADY |      95.00000        7695.00|      71.50000        5791.50|

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0410 743005                  20.000  EADY |      90.00000        1800.00|      41.31000         826.20|

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0420 743006                 863.000  EADY |       0.30000         258.90|       0.28000         241.64|

  PLASTIC DRUMS                           |                             |                             |

0430 743010                  81.000  EADY |     120.00000        9720.00|     110.00000        8910.00|

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0440 743050                 216.000  HOUR |      44.52000        9616.32|      44.52000        9616.32|

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0450 743062                  54.000  HOUR |      64.55000        3485.70|      64.55000        3485.70|

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0460 743504                  34.000  EACH |     120.00000        4080.00|     137.50000        4675.00|

  WARNING SIGNS                           |                             |                             |

0470 743524                   2.000  EACH |      95.00000         190.00|      93.50000         187.00|

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0480 743525                  60.000  EADY |       2.50000         150.00|       3.50000         210.00|

  TEMPORARY WARNING SIGNS                 |                             |                             |
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0490 748015                 578.820  SF   |       5.25000        3038.81|       5.50000        3183.51|

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC
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0500 748026                  49.110  SF   |       1.50000          73.67|       1.10000          54.02|

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

0510 748548                2990.760  LF   |       1.20000        3588.91|       1.10000        3289.84|

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

0520 748549                 304.130  LF   |       2.20000         669.09|       2.20000         669.09|

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, WHITE/YELLOW, 10"          |                             |                             |

0530 748564                  59.710  LF   |      10.00000         597.10|      11.00000         656.81|

  RETROREFLECTIVE PREFORMED PATTERNED     |                             |                             |

  MARKINGS, 5"                            |                             |                             |

0540 748570                 748.000  LF   |       2.00000        1496.00|       1.65000        1234.20|

  TEMPORARY MARKINGS, TAPE, 5"            |                             |                             |

0550 749687                  18.000  EACH |      50.00000         900.00|      65.00000        1170.00|

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0560 749688                  19.000  EACH |     200.00000        3800.00|     171.27000        3254.13|

  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |

  THAN OR EQUAL TO 6" DEPTH               |                             |                             |

0570 749690                 177.990  SF   |       3.40000         605.17|      12.10000        2153.68|

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0580 758000                 262.510  SY   |      40.00000       10500.40|      26.59000        6980.14|

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0590 760006                2158.910  SY   |       1.55000        3346.31|       2.90000        6260.84|

  PAVEMENT - MILLING, HOT-MIX, 2" DEPTH   |                             |                             |

0600 762001                 675.530  LF   |       2.50000        1688.83|       2.00000        1351.06|

  SAW CUTTING, HOT MIX                    |                             |                             |

0610 762002                  51.190  LF   |       9.00000         460.71|       3.60000         184.28|

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0620 763000                          LUMP |    8500.00000        8500.00|   15000.00000       15000.00|

  INITIAL EXPENSE                         |                             |                             |

0630 763500                          LUMP |    4800.00000        4800.00|   25000.00000       25000.00|

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0640 763501                          LUMP |    2800.00000        2800.00|   10000.00000       10000.00|

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       300,277.76|           $       350,888.32|           $
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     CONTRACT TOTALS                      |           $       300,277.76|           $       350,888.32|           $

====================================================================================================================================

     DBE GOALS                             |                 6         %|                  6         %|                            %

====================================================================================================================================


